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UST Retrofit/Gas Station Modifications 
Naval Weapons Station, Earle, Colts Neck, NJ 

Cost Estimate 

1.0 EXECUTIVE SUMMARY 

Under Construction Contract No. N62472-91-C-0489, UST Retrofit/Gas Station Modifications, 
NWS, Earle, Colts Neck, NJ, Hill Environmental, Inc. performed a design analysis and cost 
estimate to accompany design documentation prepared under the same contract for the 
Underground Storage Retrofit and Gas Station Modifications for NWS Earle. 

Several site visits were conducted during the year of 1993 to determine the locations, sizes 
and elevations of tanks, buildings and equipment at and adjacent to NWS Earle's C-17, R-6, 
C-50, E-14 and C-21 buildings. Hill Environmental has prepared design documentation and a 
design analysis which will allow NORTHDIV to competitively bid for construction of this 
project. Based on the design and site visits, Hill Environmental has prepared the attached 
cost estimate. 

A summary of the construction activities follows, however this document is intended to 
supplement the design analysis and design documentation. More details are found in these 
other documents. 

Demolition and removal of the following: six (6) concrete underground fuel overflow 
containment tanks at C-17 and R-6, four (4) masonry construction buildings-two at C-17 and 
two at R-6, UST piping and sumps at four locations, C-50, E-14, C-17 and R-6, and various 
concrete slab removals primarily at C-17 and R-6. 

Tank and dispenser-related installation of the following: new tank sumps for ten (10) 
existing underground fuel tanks, new piping to connect existing tanks to dispensers, nine (9) 
new high-capacity dispensers, four (4) overhead bulk fuel dispensers, four (4) dispenser island 
canopies, new masonry buildings at C-17 and R-6, new concrete driveways and truck access 
pads. 

Instrumentation-related installation of the following: three (3) fuel management systems 
(card readers), five (5) tank monitoring systems, four (4) soil vapor collection and testing 
systems, one data processing system (IBM PC-compatible) and remote 
communications/interconnections between these systems. 

Total estimated construction cost is $1.0 million. Refer to the cost estimate and bid item 
quantities for an itemized cost breakdown. 

n:15 FliNAKLesLdm 
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UST Retrofit/Gas Station Modifications 
Naval Weapons Station, Earle, Colts Neck, NJ 

Cost Estimate 

2.0 BID ITEM QUANTITIES 

The project should be bid as a lump sum with exception of the bid items listed below with 
estimated quantities and costs. 

Estimated Unit Estimated 
Item Description 	 Quantity Unit Price Cost 

All work completed in accordance 	1 Job 
with design drawings and specif-
ications, but not including the 
work specified below 

LS N/A $729,640 

A 1. Pipe Removal 	 2,200 LF pipe $1.00 $2,200 

A2. Excavation for 	 270 
for pipe removal 

CY $8.00 $2,160 

A4. Dispose contaminated 	90 
concrete 

Tons $175 $15,750 

A5. Remove & dispose liquid 	6,000 
from concrete tanks 

Gallons $2.25 $13,500 

A8. Dispose Contaminated 	270 Tons $175 $47,250 
Soil 

Subtotal of Items $810,500 

Equipment & Labor Contingencies (10%) $81,050 

OH & Profit Allowances (15%) $162,100 

Total Construction Estimate $1,053,649 

n:',5 I 80,..Lesuloc 

2 



UST Retrofit/Gas Station Modifications 
Naval Weapons Station, Earle, Colts Neck, NJ 

Cost Estimate 

3.0 COST ESTIMATE 

it:15 I 8041.csi.dtc 
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DATE PREPARED 
1 OF 11 12/17/93 COST ESTIMATE NAVFAC 11013/7 11-78)Supersedes NAVDOCKS 2417 and 2417A 

CONSTRUCTION CONTRACT NO. IDENTIFICATION NUMBER ACTIVITY AND LOCATION 

N62472-91-C-0489 Fuel Stations, Piping & Instr. at C-17, R-6, E-14, & C-50 

Earle Weapons Station, Colts Neck, NJ ESTIMATED BY CHECKED BY CATEGORY CODE NUMBER 

M. Barkan, PE PROJECT TITLE M. Barkan, PE 

STATUS OF DESIGN JOB ORDER NUMBER 
Underground Storage Tank Retrofit 

Naval Weapons Station, Earle - Colts Neck, NJ 3078-19 PED 	130% I 1100% 	1 FINAL I  1 Other (Specify) 

ENGINEERING ESTIMATE LABOR COST QUANTITY MATERIAL COST 

UNIT COST TOTAL UNIT COST UNIT COST TOTAL ITEM DESCRIPTION NUMBER UNIT TOTAL 

A. DEMOLITION (C-50, E-14, C-17, R-6) 

1. PIPE REMOVAL (PER LF PIPE) 2200 LF 0.00 0 1.00 2,200 2,200 

2. EXCAVATION FOR PIPE REMOVAL 270 CY 0.00 8.00 2,160 0 2,160 

0.00 3. CONCRETE TANKS 90 CY 0 29.73 2,676 2,676 

4. DISPOSE CONTAMINATED CONCRETE 90 TON 0.00 0 175.00 15,750 15,750 

0.00 2.25 13,500 5. REMOVE LIQUID FROM CONC TNK 6000 GAL 0 13,500 

18.50 6. EXC/HAUL CLEAN SOIL AROUND TANKS 0.00 0 10,878 10,878 588 CY 

7. SOIL SAMPLES 4 CY 0.00 0 800.00 3,200 3,200 

8. DISPOSE CONTAMINATED SOIL 270 TON 0.00 0 175.00 47,250 47,250 

9. REMOVE BULK DISP, PLTFRM, EQUIP. 3 EA 0.00 0 411.00 1,233 1,233 

10. CONCRETE SLAB REMOVAL (IT.4,5,9,17) 193.5 CY 0.00 0 29.73 5,753 5,753 

4,693 0.00 0 85.32 4,693 11. CONCRETE REMOVAL (IT.10,15,16,20) CY 55 

3,575 0.00 0 0.38 3,575 9408 CF 12. REMOVE BLDG C-20, C-17, R-7, R-6 

32.57 3,452 3,452 0.00 0 106 CY 13. HAUL, DIPOSE OF BLDG MTLS (5 MI.) 

178 1.34 178 0.00 0 133 LF 14. FENCE 

16 7.82 16 0 0.00 2 EA 15. STORM DRAINS 

1,303 1,303 32.57 0 0.00 CY 40 16. HAUL, DISPOSE OF BLDG MTLS (5 MI.) 



NAVFAC 1 101 3/7 11- /81Suptifiodos NAVDOCKS 741/ anti 241 /A COST ESTIMATE 
DATE PREPARED 

12/17/93 2 OF 11 

ACTIVITY AND LOCATION 

Fuel Stations, Piping & Instr. at C-17, R-6, E-14, & C-50 

Earle Weapons Station, Colts Neck, NJ 

CONSTRUCTION CONTRACT NO. 

N62472-91 -C-0489 

IDENTIFICATION NUMBER 

ESTIMATED BY 

M. Barkan, PE 

CHECKED BY 

M. Barkan, PE 

CATEGORY CODE NUMBER 

PROJECT TITLE 

Underground Storage Tank Retrofit 

Naval Weapons Station, Earle -Colts Neck, NJ 

STATUS OF DESIGN 

[ 	I PED 	I 1 30% 	I 	1100% 	1 FINAL 	I 	1 Other (Specify) 

JOB ORDER NUMBER  

3078-19 

ITEM DESCRIPTION 

QUANTITY MATERIAL COST LABOR COST ENGINEERING ESTIMATE 

NUMBER UNIT UNIT COST TOTAL UNIT COST TOTAL UNIT COST TOTAL 

17. CARD READER,VEH. DISP., COMPRESSOR 12 EA 0.00 0 66.00 792 792 

18. PLUG BUNGS AT TANKS 18 EA 5.50 99 22.00 396 495 

19. REMOVE ASPHALT 26 SY 0.00 0 2.32 60 60 

20. EXISTING INDOOR CONDUIT REMOVAL 50 LF 0.00 0 1.00 50 50 

21. EXISTING PANELS REMOVAL 2 EA 0.00 0 100.00 200 200 

22. RR DISPENSERS 2 EA 0.00 0 122.00 244 244 

2_3, UST SUMP AND DISPENSER  _LQ EA Q-0_Q Q 166.00 1,660 1.660 

5121,317 

B. ELECTRICAL CONSTRUCTION 

NOT INC TNK MON SYS, SOIL VAP, FUEL SITE CONT. 

24. 1/2" CONDUIT 1715 LF 1.02 1,749 2.28 3,910 5,660 

25. 3/4" CONDUIT 145 LF 1.26 183 2.53 367 550 

26. 1" CONDUIT 1883 LF 1.64 3,088 3.25 6,120 9,208 

27. 1-1/2" CONDUIT 250 LF 2.67 668 3.79 948 1,615 

28. #18 AWG THWN CONDUCTOR 10235 LF 0.04 409 0.16 1,638 2,047 

29. #14 AWG THWN CONDUCTOR 2570 LF 0.05 129 0.18 463 591 



NAVFAC 11013/7 11-78/Supersedes NAVDOCKS 2417 and 2417A COST ESTIMATE 

DATE PREPARED 
12/17/93 3 OF 11 

ACTIVITY AND LOCATION 

Fuel Stations, Piping & Instr. at C-17, R-6, E-14, & C-50 

Earle Weapons Station, Colts Neck, NJ 

CONSTRUCTION CONTRACT NO. 

N62472-91 -C-0489 

IDENTIFICATION NUMBER 

ESTIMATED BY 

M. Barkan, PE 

CHECKED BY 

M. Barkan, PE 

CATEGORY CODE NUMBER 

PROJECT TITLE 

Underground Storage Tank Retrofit 

Naval Weapons Station, Earle - Colts Neck, NJ 

STATUS OF DESIGN 

I 	1 PED 	1 	1 30% 	1 	1100% 	* 1 FINAL 	1 	1 Other (Specify) 	_ 

JOB ORDER NUMBER 
 

3078-19 

ITEM DESCRIPTION 

QUANTITY MATERIAL COST LABOR COST ENGINEERING ESTIMATE 

NUMBER UNIT UNIT COST TOTAL UNIT COST TOTAL UNIT COST TOTAL 

30. #10 AWG THWN CONDUCTOR 7040 LF 0.11 774 0.23 1,619 2,394 

31. #8 AWG THWN CONDUCTOR (INC. GENERATORS 	1160 LF 0.21 244 0.29 336 580 

32. #2 GROUNDING WIRE (W/ TRNCH EXC.) 65 LF 0.69 45 5.51 358 403 

33. COMMUNIC. TW  PAIR #18(PETROVEND) 830 LF 0.25 208 0.20 166 374 

34. UL 2567 TEFL. CTD. CABLE(PETROVEND) 560 LF 1.96 1,098 0.20 112 1,210 

35. TWISTED PAIR PHONE WIRE (BLDG INT.) 3200 LF 1.21 3,872 0.69 2,208 6,080 

36. REMOTE PANEL W/ ACKN. BUTTONS 6 EA 550.00 3,300 192.50 1,155 4,455 

37. CARD READER 7 EA 3290.00 23,030 726.00 5,082 28,112 

38. GENERATOR, 10KVA, DIES., ATS, CIRCBKR 1 EA 11864.00 11,864 796.00 796 12,660 

39. GENERATOR, 25KVA, DIES., ATS, CIRCBKR 1 EA 13950.00 13,950 1025.00 1,025 14,975 

40. GENERATOR, 30KVA, DIES., ATS, CIRCBKR 1 EA 14113.00 14,113 1037.00 1,037 15,150 

40. LABOR FOR CXN TO EX. POWER (C-17, R-6) 16 HR 5.00 80 35.00 560 640 

41. LABOR FOR CXN TO EX. TELE.SYS (C-17, R-6) 16 HR 5.00 80 35.00 560 640 

42. CIRCUIT BREAKER PANEL (20 BRKRS) 4 EA 484.00 1,936 229.00 916 2,852 

43. NEW EM. CIRCUIT BREAKER PANEL 2 EA 484.00 968 229.00 458 1,426 

44. JUNCTION BOX AT EX POWER/TELECOM 10")(10X4, NEMA 4 4 EA 225.00 900 105.00 420 1,320 

45. CONNECT 1" GALV TO EX TELE SYS (3PR) 200 LF 5.72 1,144 5.60 1,120 2,264 



NAVFAC 11013/7 11-781Suversadas NAVDOCKS 2417 and 2417A 	 COST ESTIMATE 
'DATE PREPARED 
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ACTIVITY AND LOCATION 

Fuel Stations, Piping & Instr. at C-17, R-6, E-14, & C-50 

Earle Weapons Station, Colts Neck, NJ 

CONSTRUCTION CONTRACT NO. 

N62472-91-C-0489 

IDENTIFICATION NUMBER 

ESTIMATED BY 

M. Barkan, PE 

CHECKED BY 

M. Barkan, PE 

CATEGORY CODE NUMBER 

PROJECT TITLE 

Underground Storage Tank Retrofit 

Naval Weapons Station, Earle - Colts Neck, NJ 

STATUS OF DESIGN 

I 	1 PED 	ri  30% 	r i 100% X I FINAL 	I 	I Other (Specify) 

JOB ORDER NUMBER 
 

3078-19 

ITEM DESCRIPTION 

QUANTITY MATERIAL COST LABOR COST ENGINEERING ESTIMATE 

NUMBER UNIT UNIT COST TOTAL UNIT COST TOTAL UNIT COST TOTAL 

46. GROUND RESTORATION AT C-21, R-6 2 EA 200.00 400 200.00 400 800 

47, COND/CONDUC. AT EQUIPMENT. MISC. IQ LE 3-0_2 155 5.53 277 431 

$116,435 

C. GENERAL CONSTRUCTION 

NOT INC TNK MON SYS, SOIL YAP, FUEL SITE CONT. 

48. CONCRETE (GEN, DISP, UST) 342 CY 55.05 18,827 67.00 22,914 41,741 

49. EXCAVATE/BACKFILL 243 CY 10.00 2,430 6.50 1,580 4,010 

50. ASPHALT 1301 SF 1.41 1,834 1.10 1,431 3,266 

51. HOSE REEL 1 EA 150.00 150 50.00 50 200 

52. DISPENSER 60 GPM NO PUMPS W/1-HOSE 9 EA 3404.00 30,636 1200.00 10,800 41,436 

53. DISPENSER 1-1/4" AUTO-NOZZLE 9 EA 221.00 1,989 0.00 0 1,989 

54. DISPENSER ALL STAINLESS STEEL OPTION 9 EA 205.00 1,845 0.00 0 1,845 

55. DISPENSER PULSER 100:1 RATIO 9 EA 222.00 1,998 0.00 0 1,998 

56. DISPENSER DUAL ELEMENT 10MIC FILTER 9 EA 245.00 2,205 0.00 0 2,205 

57. DISPENSER LIGHT W/ SWITCH 9 EA 108.00 972 0.00 0 972 

58. DISPENSER REINFORCEMENTS 9 EA 500.00 4,500 500.00 4,500 9,000 



NAVFAC 11013/7 11-713)Sudersedas NAVDOCKS 2417 and 2417A COST ESTIMATE 
DATE PREPARED 

12/17/93 5 OF 11 

ACTIVITY AND LOCATION 

Fuel Stations, Piping & Instr. at C-17, R-6, E-14, & C-60 

Earle Weapons Station, Colts Neck, NJ 

CONSTRUCTION CONTRACT NO. 

N62472-91-C-0489 

IDENTIFICATION NUMBER 

ESTIMATED BY 

M. Barkan, PE 

CHECKED BY 

M. Barkan, PE 

CATEGORY CODE NUMBER 

PROJECT TITLE 

Underground Storage Tank Retrofit 

Naval Weapons Station, Earle - Colts Neck, NJ 

STATUS OF DESIGN 

[ j PED 	[ 	i 30% 	1 	1100% 	FINAL 	[ 	Other (Specify) 

JOB ORDER NUMBER  

3078-19 

ITEM DESCRIPTION 

QUANTITY MATERIAL COST LABOR COST ENGINEERING ESTIMATE 

NUMBER UNIT UNIT COST TOTAL UNIT COST TOTAL UNIT COST TOTAL 

59. DISPENSER CONTAIN. SUMPS 9 EA 380.00 3,420 154.00 1,386 4,806 

60. PANTOGRAPH-TYPE BULK DISP. 4 EA 3500.00 14,000 352.00 1,408 15,408 

61. FILL SUMP, 15 GAL 1 EA 295.00 295 66.00 66 361 

62. 1-1/2 HP SUMP PUMP 4 EA 1691.00 6,764 600.00 2,400 9,164 

63. 1-1/2 HP PUMP LEAK DETECTOR 4 EA 266.00 1,064 100.00 400 1,464 

64. 1-1/2 HP PUMP STARTER 4 EA 734.00 2,936 260.00 1,040 3,976 

65. 2 HP SUBM. PUMP 5 EA 1900.00 9,500 292.00 1,460 10,960 

66. 2 HP PUMP LEAK DETECTOR 5 EA 266.00 1,330 100.00 500 1,830 

67. 2 HP PUMP STARTER 5 EA 734.00 3,670 260.00 1,300 4,970 

68. FILL SUMP 5 GAL BUCKET 8 EA 295.00 2,360 66.00 528 2,888 

69. 4" COAX FILL PIPE L =12', CXN TO EX. TNK 8 EA 220.00 1,760 350.00 2,800 4,560 

70. 3' DIA SUMP INSTALLED (TANK TO SURF.) 18 EA 600.00 10,800 235.00 4,230 15,030 

71. THROUGH-SUMP PENETRATIONS 16 EA 50.00 800 60.00 960 1,760 

72. VENT/VAPOR TEE CXN AT TANK 4 EA 120.00 480 40.00 160 640 

73. STICK SAMPLING PORT CAP 8 EA 20.00 160 20.00 160 320 

74. 2" SHEAR VALVE & REDUCERS AT DISPENSER 9 EA 94.00 846 100.00 900 1,746 

75. SINGLE ACCESS 3' C.I MH/FRAME 18 EA 645.00 11,610 200.00 3,600 15,210 



NAVFAC 11013/7 (1 781Supetsadas NAVDOCKS 2417 and 2417A COST ESTIMATE 
DATE PREPARED 
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ACTIVITY AND LOCATION 

Fuel Stations, Piping & Instr. at C-17, R-6, E-14, & C-50 

Earle Weapons Station, Colts Neck, NJ 

CONSTRUCTION CONTRACT NO. 

N62472-91-C-0489 

IDENTIFICATION NUMBER 

ESTIMATED BY 

M. Barkan, PE 

CHECKED BY 

M. Barkan, PE 

CATEGORY CODE NUMBER 

PROJECT TITLE 

Underground Storage Tank Retrofit 

Naval Weapons Station, Earle - Colts Neck, NJ 

STATUS OF DESIGN 

Li PED 	1 i 30% 	Li 100% x I FINAL 	[ _ j Other (Specify) 

JOB ORDER NUMBER  

3078-19 

ITEM DESCRIPTION 

QUANTITY MATERIAL COST LABOR COST ENGINEERING ESTIMATE 

NUMBER UNIT UNIT COST TOTAL UNIT COST TOTAL UNIT COST TOTAL 

76. 1"PRI/3"SEC HDPE PIPE 135 LF 2.50 338 3.90 527 864 

77. 3" SINGLE FRP/VENT PIPE 400 LF 5.14 2,056 1.80 720 2,776 

78. 2" SINGLE FRP/VAPOR REC. PIPE 375 LF 3.57 1,339 1.68 630 1,969 

79. 2"PRI/4"HDPE SUPPLY PIPE 1070 LF 10.30 11,021 3.89 4,162 15,183 

80. 6" PVC LINE W/ TRENCH 100 LF 5.70 570 10.63 1,063 1,633 

81. 1"PRI/2"SEC HDPE PIPE 55 LF 2.24 123 3.45 190 313 

82. 3"PRIM/5"Sk FILL PIPE, FRP 40 LF 11.90 476 4.00 160 636 

83. 1-1/2"PRIM/3-1/2"SEC SUP/RET FRP 50 LF 9.35 468 3.45 173 640 

84. 3" GALV. PIPE 104 LF 8.07 839 8.85 920 T,760 

85. FLEXIBLE CONNECTORS FOR PIPES 26 EA 266.20 6,921 75.00 1,950 8,871 

86. INDOOR CONTAIN. SUMP W/PIPES 1 LF 250.00 250 154.00 154 404 

87. THROUGH WALL PENETRATIONS, COND 14 EA 50.00 700 110.00 1,540 2,240 

88. 10" SH80 STEEL PIPE (BOLLARD) 266 FT 18.00 4,788 15.00 3,990 8,778 

89. PAINT BOLLARDS 38 EA 15.00 570 35.00 1,330 1,900 

90. M-HOLE CXN (CHIP, GROUT, ETC) 1 EA 50.00 50 230.00 230 280 

91. VENT CAP 8 EA 70.00 560 20.00 160 720 

92. FERNCO FITTING 8 EA 10.00 80 15.00 120 200 



NAVFAC 11013/7 (1-78/Supersedes NAVDOCKS 2417 and 2417A COST ESTIMATE 
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ACTIVITY AND LOCATION 

Fuel Stations, Piping & Instr. at C-17, R-6, E-14, & C-50 

Earle Weapons Station, Colts Neck, NJ 

CONSTRUCTION CONTRACT NO. 

N62472-91-C-0489 

IDENTIFICATION NUMBER 

ESTIMATED BY 

M. Barkan, PE 

CHECKED BY 

M. Barkan, PE 

CATEGORY CODE NUMBER 

PROJECT TITLE 

Underground Storage Tank Retrofit 

Naval Weapons Station, Earle - Colts Neck, NJ 

STATUS OF DESIGN 

[ 	1 PED 	[ 	1 30% 	I _ 1100% k 1 FINAL 	1 	1 Other (Specify) 

JOB ORDER NUMBER 
 

3078-19 

ITEM DESCRIPTION 

QUANTITY MATERIAL COST LABOR COST ENGINEERING ESTIMATE 

NUMBER UNIT UNIT COST TOTAL UNIT COST TOTAL UNIT COST TOTAL 

93. SECURE VENT PIPE TO WALL & BACKFILL 8 EA 45.00 360 120.00 960 1,320 

94. STEEL DECK (BULK PLATFORMS) 110 SF 3.76 414 3.93 432 846 

95. 8"X8" LALLY COLUMN, STEEL 80 LF 30.00 2,400 11.00 880 3,280 

96. 4"X4" LALLY COLUMN, STEEL 48 LF 12.79 614 4.40 211 825 

97. 1/2" ALUM. PLATE W/ FASTENERS 54 SF 10.00 540 5.00 270 810 

98. PLATFORM STEEL STAIRS 14 RISER 230.00 3,220 50.00 700 3,920 

99. RAILINGS, GALV. STEEL, FOR PLATFORM 88 LF 50.00 4,400 50.00 4,400 8,800 

100. 12" C-CHANNEL W/ WELDING, PLATFORM 84 LF 29.81 2,504 9.16 769 3,273 

101. 22X27 CANOPY W/ LIGHTS 2 EA 13150.00 26,300 5010.00 10,020 36,320 

102. 40X56 CANOPY W/ LIGHTS 2 EA 19907.00,  39,814 6548.00 13,096 52,910 

103. SITE GRADING 2 DAY 0.00 0 2200.00 4,400 4,400 

104. UNIT HEATERS 4 EA 250.00 1,000 80.00 320 1,320 

105. HEATERS/AIRCONDITIONERS 2 EA 400.00 800 50.00 100 900 

106. NEW 12X8.5 BUILDING (2 COMPLETE) 204 SF 36.16 7,377 36.16 7,377 14,753 

107. FIRE SUPPRESSION - 2 TANK SYSTEM 2 EA 3000.00 6,000 704.00 1,408 7,408 

108. FIRE SUPPRESSION - 4 TANK SYSTEM 2 EA 6000.00 12,000 804.00 1,608 13.608  

$407,615 



NAVFAC 11013/7 (1-78)Supe,sedes NAVDOCKS 2417 and 2417A COST ESTIMATE 
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ACTIVITY AND LOCATION 

Fuel Stations, Piping & Instr. at C-17, R-6, E-14, & C-50 

Earle Weapons Station, Colts Neck, NJ 

CONSTRUCTION CONTRACT NO. 

N62472-91 -C-0489 

IDENTIFICATION NUMBER 

ESTIMATED BY 

M. Barkan, PE 

CHECKED BY 

M. Barkan, PE 

CATEGORY CODE NUMBER 

PROJECT TITLE 

Underground Storage Tank Retrofit 

Naval Weapons Station, Earle - Colts Neck, NJ 

STATUS OF DESIGN 

I 	I PED 	[ 1 30% 	r1100% pC  ] FINAL 	I 	;Other (Specify) 

JOB ORDER NUMBER 
 

3078-19 

ITEM DESCRIPTION 

QUANTITY MATERIAL COST LABOR COST ENGINEERING ESTIMATE 

NUMBER UNIT UNIT COST TOTAL UNIT COST TOTAL UNIT COST TOTAL 

D. DATA PROCESSING SYSTEM, C-21 

109. 486-66 COMPUTER W/ ACC'S 1 EA 6000.00 6,000 150.00 150 6,150 

110. SOFTWARE (EXC. EQUIPMENT S-WARE) 1 EA 1000.00 1,000 150.00 150 1,150 

111. 14.4 MODEM 2 EA 250.00 500 50.00 100 600 

112. LASER PRINTER 1 EA 1500.00 1,500 25.00 25 1,525 

113. UPS 1 EA 500.00 500 150.00 150 650 

114. DIGITAL BACKUP SYSTEM 1 EA 3000.00 3,000 250.00 250 3,250 

115. PROGRAMMER/TECHNICAL 5 DAY 25.00 125 600.00 3,000 3,125 

116. TWISTED PAIR WIRING/CONDUIT 100 LF 5.00 500 5.00 500 1.000  

$17,450 

E. VAPOR MON. SYS. (C-50, E-14, C-17, R-6) 

117. 1/2" PVC PIPE 636 LF 0.75 477 4.75 3,021 3,498 

118. 1" PVC PIPE 505 LF 1.00 505 5.60 2,828 3,333 

119. 1-1/2" PVC PIPE  40 LF 1.30 52 7.15 286 338 

120. 1/4" HDPE PIPE 4127 LF 0.50 2,064_ 5.00 20,635 22,699 
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ACTIVITY AND LOCATION 

Fuel Stations, Piping & Instr. at C-17, R-6, E-14, & C-50 

Earle Weapons Station, Colts Neck, NJ 

CONSTRUCTION CONTRACT NO. 

N62472-91-C-0489 

IDENTIFICATION NUMBER 

ESTIMATED BY 

M. Barkan, PE 

CHECKED BY 

M. Barkan, PE 

CATEGORY CODE NUMBER 

PROJECT TITLE 

Underground Storage Tank Retrofit 

Naval Weapons Station, Earle - Colts Neck, NJ 

STATUS OF DESIGN 

1 	1 PED 	[ 130% 	i 	]100% 	)(j FINAL 	[_-J Other (Specify) 

JOB ORDER NUMBER  

3078-19 

ITEM DESCRIPTION 

QUANTITY MATERIAL COST LABOR COST ENGINEERING ESTIMATE 

NUMBER UNIT UNIT COST TOTAL UNIT COST TOTAL UNIT COST TOTAL 

121. THRU-WALL PENETRATIONS 8 EA. 50.00 400 110.00 880 1,280 

122. MONITORING CONSOLE 4 EA 6450.00 25,800 188.00 752 26,552 

123. PIPING JUNCTION BOX 9 EA 88.00 792 110.00 990 1,782 

124. VERT. MON. WELL (12' DEPTH) 24 EA 200.00 4,800 528.00 12,672 17,472 

125. HORZ. MON. WELL (BASED ON 30' LG.) 8 EA/30' 150.00 1,200 250.00 2,000 3,200 

126. SAND BACKFILL 16. CY 10.00  160  16.00 256 416 

580,570 

F. TANK MONITORING SYSTEMS 

(C-50, E-14, C-17, R-6) 

127. CONSOLES 5 EA 1670.00 8,350 110.00 550 8,900 

128. SOFTWARE 1 EA 1500.00 1,500 88.00 88 1,588 

129. MODEM SETUP 5 EA 782.00 3,910 176.00 880 4,790 

130. SUMP LEVEL DETECTORS 28 EA 215.00 6,020 88.00 2,464 8,484 

131. TANK LEVEL GAGE 10 EA 1130.00 11,300 66.00 660 11,960 

132. INTERSTITIAL PROBE 1 EA 840.00 840 66.00 66 906 

133  INTERIOR POWER WIRING (ASSUME #10) 125 LF 0.11 14 0.23 29 42 
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ACTIVITY AND LOCATION 

Fuel Stations, Piping & Instr. at C-17, R-6, E-14, & C-50 

Earle Weapons Station, Colts Neck, NJ 

CONSTRUCTION CONTRACT NO. 

N62472-91-C-0489 

IDENTIFICATION NUMBER 

ESTIMATED BY 

M. Barkan, PE 

CHECKED BY 

M. Barkan, PE 

CATEGORY CODE NUMBER 

PROJECT TITLE 

Underground Storage Tank Retrofit 

Naval Weapons Station, Earle - Colts Neck, NJ 

STATUS OF DESIGN 

r i PED 	I 	-I 30% 	1 	1100% 	1 FINAL 	[ 	I Other (Specify) 	_ 

JOB ORDER NUMBER 
 

3078-19 

ITEM DESCRIPTION 

QUANTITY MATERIAL COST LABOR COST ENGINEERING ESTIMATE 

NUMBER UNIT UNIT COST TOTAL UNIT COST TOTAL UNIT COST TOTAL 

$36,671 

G. FUEL MANAGEMENT SYSTEMS 

(C-50, E-14, C-17, R-6) NOT INC. CARD READERS 

134. FUEL SITE CONTROLLER 3 EA 4800.00 14,400 880.00 2,640 17,040 

135. PUMP CONTROL TERMINAL 13 EA 585.00 7,605 110.00 1,430 9,035 

136. SOFTWARE 1 EA 325.00 325 110.00 110 435 

137. CODED CARDS 500 EA 1.43 715 0.00 0 715 

138. UNCODED CARDS 500 EA 0.89 445 0.00 0 445 

139. CODING MACHINE 1 EA 1500.00 1,500 66.00 66 1,566 

140. POWER CONDITIONER 3 EA 300.00 900 88.00 264 1,164 

141, INTERIOR POWER WIRING (ASSUME #10) 125 LF 0.11 14 0.23 29 43  

$30,443 
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ACTIVITY AND LOCATION 

Fuel Stations, Piping & Instr. at C-17, R-6, E-14, & C-50 

Earle Weapons Station, Colts Neck, NJ 

CONSTRUCTION CONTRACT NO. 

N62472-91-C-0489 

IDENTIFICATION NUMBER 

ESTIMATED BY 

M. Barkan, PE 

CHECKED BY 

M. Barkan, PE 

CATEGORY CODE NUMBER 

PROJECT TITLE 

Underground Storage Tank Retrofit 

Naval Weapons Station, Earle - Colts Neck, NJ 

STATUS OF DESIGN 

[ 	1 PED 	[ 	130% 	i 	1100% 	5(; FINAL 	I 	I Other (Specify) 

JOB ORDER NUMBER  

3078-19  

ITEM DESCRIPTION 

QUANTITY MATERIAL COST LABOR COST ENGINEERING ESTIMATE 

NUMBER UNIT UNIT COST TOTAL UNIT COST TOTAL UNIT COST TOTAL 

SUBTOTAL OF ITEMS 810,500 

EQUIPMENT & LABOR CONTINGENCIES 10% 81,050 

OH & PROFIT ALLOWANCES 20% 162,100 

TOTAL CONSTRUCTION ESTIMATE $1,053,649 


